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1 Notice to Bidders 

COUNTY OF TULARE 

STATE OF CALIFORNIA 

0BNOTICE TO BIDDERS

Complete, signed, sealed bid proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; COUNTY OF TULARE 
PROJECT PLANS FOR CONSTRUCTION OF 

AC OVERLAY PROJECT LOCATIONS:
1.  AVENUE 56 – SR43 TO ROAD 96 
2.  AVENUE 256 – ROAD 180 TO ROAD 188
3.  MONSON DRIVE – AVENUE 384 TO ROAD 104 
4.  D238 -  AVENUE 124 TO TEAPOT DOME AVE. 
5.  SUCCESS DRIVE – PARK TO CONNER STREET 

will be received at the office of the Clerk of the Board of Supervisors, Administration Building, County 
Civic Center, 2800 West Burrel Avenue, Visalia, California, until 2:00 pm on Wednesday, April 8, 2015,
at which time they will be publicly opened and read at said location. 

General work description: The work to be done consists, in general of cold planning the existing 
pavement and placing asphalt concrete (AC) over pavement reinforcing fabric including removal of 
additional  depths of distressed areas as shown on the plans. There are various locations throughout 
Tulare County that these projects are to be performed as herein mentioned by the plans, Standard 
Specifications or these Special Provisions.  Bidders may visit the project site. 

This project is off of the Federal Highway System. 

These projects are Measure R projects with an estimated cost of approximately $1,960,000. An additive 
bid alternate is also requested with the bid proposal.  

Complete the work within 60 days.  

Plans, specifications, and proposal forms for bidding this project can only be obtained at the Resource 
Management Agency-Permit Center, 5961 South Mooney Boulevard, Visalia, CA 93277; Telephone (559) 
624-7000, office hours 9 AM-4:30 PM, Mon-Thurs (closed Fri.). There is a non-refundable fee of $25.00 
per set of documents. An unofficial set of Plans, Specifications, and all pertinent documents are available 
for download at the County’s website at the following address: 

 http://www.tularecounty.ca.gov/rma/index.cfm/public-works/public-works-projects/ 

FOLLOW THESE INSTRUCTIONS: Remove perforated “Proposal” Section from this Special 
Provisions package.  Complete all required forms and exhibits and submit unbound/unstapled 
originals at the location described above.   

To be considered a plan holder and to receive any addendum, bidders must obtain a set of plans, 
specifications and proposal forms at the Resource Management Agency, and be listed on the planholders 
list. Bidders must be on the planholders list for their bid to be considered responsive. All addendums, 
prebid meeting minutes, bid clarifications, plan holders list, and relevant information will be available at 
the County’s website as mentioned above. Addendums will also be provided to contractors on the plan 
holders list via the information provided by the contractor on the plan holders list. Bid results will be 
posted on the County website within two working days of the bid opening. 
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2 Notice to Bidders 

Technical questions should be directed in writing to Jimmy Yamakawa, P.E. at the Resource 
Management Agency, 5961 S. Mooney Blvd, Visalia CA 93277 or at jyamakaw@co.tulare.ca.us. No 
questions shall be accepted within five working days of the bid opening (Questions shall be 
received by 5:00pm Wednesday April 1, 2015). All questions and responses will be continuously 
posted on the County website.  

A prebid meeting will not be held for this project.  The bidder awarded the contract may need to 
obtain permits, licenses, or enter into agreements to prosecute the work. Bidders are advised that, 
unless otherwise stated, the contract price will be full compensation and no additional 
compensation will be allowed. If the bidder must obtain permits, licenses, contracts or other 
services to prosecute the work, the bidder will pay the cost of those items and no other 
compensation will be paid by the County. 

Bids are required for the entire work described herein. Each bid proposal shall be accompanied by a 
bidder's bond, or by a certified check or cashier's check, in the amount of ten percent (10%) of the 
amount bid or the bid will be considered unresponsive. 

The County of Tulare affirms that in any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this 
invitation.

At the time the bid is awarded, you shall possess a current valid California Class A Contractor's license. 

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, as defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5 .  It is not a violation of this section for an unregistered contractor to submit a 
bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 
20103.5 of the Public Contract Code, provided the contractor is registered to perform public work 
pursuant to Section 1725.5 at the time the contract is awarded. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 

The successful bidder must provide the performance bond, payment bond, workers compensation 
certificate, and liability insurance policy required by the Special Provisions and contract. Three million 
dollars ($3,000,000) liability coverage is required for this project. 

Substitution for moneys withheld shall be permitted pursuant to Public Contract Code Section 10263. This 
project is subject to State contract nondiscrimination and compliance requirements pursuant to 
Government Code, Section 12990. 

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, 
in which the work is to be done, have been determined by the Director of the California Department of 
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project, are 
on file with the Clerk of the Board of Supervisors and will be made available to any interested person on 
request. Also, the General Prevailing Wage Rates are available from the California Department of 
Industrial Relations’ Internet web site at 29Hhttp://www.dir.ca.gov.  . Future effective general prevailing wage 
rates, which have been predetermined and are on file with the California Department of Industrial 
Relations, are referenced, but not printed in the Special Provisions. 

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid rigging 
activities. Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 
p.m., Eastern time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, 
bidder collusion, or other fraudulent activities should use the “hotline” to report these activities. The 
“hotline” is part of the DOT’s continuing effort to identify and investigate highway construction contract 
fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be 
treated confidentially and caller anonymity will be respected. 

UN
OF
FIC
IA
LCalifornia ClaCalifornia Cla

on, be listed n, be list
de, or engage e, or engage

ently registereently registere
ththis section fois section fo

Business and Business an
ded the cded the ontt

ontract is awaontract is aw

e monitoring e monitoring

provide the provide the
rance policy rce polic

y coverage isy coverage is

d s



3 Notice to Bidders 

You shall be responsible for compliance by all subcontractors with Labor Code Section 1776. 

All bidders are invited to attend the bid opening. The results of the bid opening will be reported to the 
Board of Supervisors at a scheduled meeting. The contract will be awarded in the manner and within the 
time periods provided in Section 3 of the Standard Specifications, Department of Transportation of the 
State of California, 2010 Edition, as amended by the project Special Provisions, unless the Board of 
Supervisors exercises its right to reject any or all bids. 

By order of the Board of Supervisors. 

  JEAN M. ROUSSEAU 
  County Administrative Officer/ 
  Clerk, Board of Supervisors. 

By Original Signed  

         Deputy 
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4 Notice to Bidders 
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 Section 1 - General 5 Special Provisions 

166B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

141BDIVISION I  GENERAL PROVISIONS 

167B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

5B1  GENERAL 

168BAdd to Section 1-1.01: 

The work embraced herein must be done under the 2010 Standard Specifications (hereafter referred to 
as the "Standard Specifications"), as amended by these Special Provisions, the 2010 Standard Plans 
(hereafter referred to as the "Standard Plans"), of the Department of Transportation of the State of 
California, the project plans described below, and under the following Special Provisions. 

For the purpose of this contract, the following terms or pronouns in place of them, used throughout the 
Standard Specifications and these Special Provisions and defined in Section 1, Definitions, of the 
Standard Specifications, shall be interpreted as follows: 

TERM INTERPRETATION 

State, or Department or Department of 
Transportation, or Division of Highways, or 
Director, Deputy Director Transportation 
Engineering 

The Tulare County Board of Supervisors, except 
when used only to identify a State Form or 
Document. 

Deputy Director Transportation Engineering 
Designee, or District Director 

County Administrative Officer 

Engineer, Chief Engineer, or State Highway 
Engineer 

Tulare County Director of the Resource 
Management Agency/Director of Transportation, 
or designee and authorized agents acting within 
the scope of their authority. 

County Tulare County Resource Management Agency 

The project plans for this project were approved February 24, 2015 and are entitled: 

STATE OF CALIFORNIA; COUNTY OF TULARE 
PROJECT PLANS FOR CONSTRUCTION OF 

AC OVERLAY PROJECT LOCATIONS 
1.  AVENUE 56 – SR43 TO ROAD 96 
2.  AVENUE 256 – ROAD 180 TO ROAD 188 
3.  MONSON DRIVE – AVENUE 384 TO ROAD 104 
4.  D238 -  AVENUE 124 TO TEAPOT DOME AVE. 
5.  SUCCESS DRIVE – PARK TO CONNER STREET 

The following documents will be supplied to you with the Notice to Proceed: 

1. One complete set of full size (24”x36”) Project Plans 
2. One complete set of half size (11”x17”) Project Plans 
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 Section 1 - General 6 Special Provisions 

3. Two complete bid books including: 
3.1.  Notice to Contractors 
3.2.  Special Provisions 
3.3.  Technical Specifications 
3.4.  Proposal 
3.5.  Contract 

4. One Compact Disk (CD) with Adobe PDF versions of full size and half size plans and Special 
Provisions, Proposal and Contract.   

No additional copies will be provided. Additional bid books, if available, may be purchased at twenty five 
dollars ($25) per book.   

169BReplace "holiday" and its definition in Section 1-1.07B with: 

holiday: County legal holidays and every Sunday. When a holiday falls on a Sunday, it shall be observed 
on the following Monday.   
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 Section 2 - Bidding 7 Special Provisions 

170B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

6B2  BIDDING 

171BReplace Section 2-1.06 with the following: 

775B2-1.06  BID DOCUMENTS 
803B2-1.06A  General 
Standard Specifications and Standard Plans may be viewed at the Caltrans Web site and may be 
purchased at the Publication Distribution Unit. 

The Special Provisions Proposal and Contract and project plans may be viewed and at the Resource 
Management Agency, 5961 South Mooney Boulevard, Visalia, CA 93277 and at the County’s Web site: 

30Hhttp://www.tularecounty.ca.gov/rma/index.cfm/public-works/public-works-projects/

The Special Provisions Proposal and Contract books may be ordered at the Resource Management 
Agency, 5961 South Mooney Boulevard, Visalia, CA 93277. 

The Special Provisions Proposal and Contract includes the Notice to Bidders, revised standard 
specifications, and special provisions. 

804B2-1.06B  Supplemental Project Information 
The County makes supplemental information available as specified in the special provisions. 

Logs of test borings are supplemental project information. 

If an Information Handout is available you may view it at the County Web site. 

If other supplemental project information is available for inspection, you may view it by phoning in a 
request. Make your request at least 7 days before viewing. Include in your request: 

1. Contract number 
2. Viewing date 
3. Contact information, including telephone number 

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions 
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the 
work to fit existing conditions. 

172BReplace Section 2-1.33A with the following: 

805B2-1.33A  General 
Complete forms in the Proposal. Submit the forms with your bid. 

173BReplace Section 2-1.34 with the following: 

776B2-1.34  BIDDER'S SECURITY 
Submit your bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: 

1. Cashier's check 
2. Certified check 
3. Bidder's bond signed by a surety insurer who is licensed in California 

If using a bidder's bond, you must use the form in the Proposal.
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 Section 2 - Bidding 8 Special Provisions 
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 Section 3 – Contract Award and Execution 9            Special Provisions 

174B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

7B3  CONTRACT AWARD AND EXECUTION 

175BReplace all of Section 3 with: 

3-1.01  AWARD OF CONTRACT 
The County reserves the right to reject any or all proposals, or waive any discrepancy in a proposal.  The 
decision of the County regarding the amount of a bid, or existence or treatment of a discrepancy in a bid 
will be final.  The award of the contract, if it is awarded, will be to the lowest responsible bidder whose 
proposal complies with all the requirements prescribed.  Such award, if made, will be made within 60
days after the opening of proposal.  This period may be subject to an extension for such further period as 
may be agreed upon in writing between the County and the bidder concerned. 

All bids will be compared on the basis of the Engineer’s Estimate of the quantities of work to be done. 

The County’s budget for this project is $1,960,000.  The lowest bid shall be the lowest total of the bid 
prices on the base contract and those additive or deductive items that when taken in order from a 
specifically identified list of those items in the solicitation, and added to, or subtracted from, the base 
contract, are less than or equal to, a funding amount publicly disclosed by the local agency before the first 
bid is opened. 

The following failures are not waiveable and will cause a bid to be considered non-responsive: 

1. Failure to sign the bid 
2. Failure to furnish the required bid bond or equivalent 
3. Failure to include a total amount of the bid 
4. Failure to submit a completed addenda certification statement 
5. Failure to be on the planholders list 

The above list is not inclusive of all failures that the County will consider non-responsive; however the 
County reserves the right to waive other types of discrepancies or failures.  The County’s decision or 
treatment regarding a bid will be final. 

The contract must be signed by the successful bidder and returned together with the contract bonds and 
insurance certificates within ten (10) days, not including Saturday, Sunday or Tulare County legal 
holidays, after the bidder has received notice from the Agency that the contract is scheduled for award by 
the Board of Supervisors. 

Bid Protests must be filed in writing with the Assistant Director – Public Works, Resource Management 
Agency, 5961 S. Mooney Boulevard, Visalia, CA 93277 after the bid opening but the day before award of 
the contract by the Board of Supervisors.  The protestor must file a detailed written statement of the 
grounds for the protest at the time the bid protest is made.  Upon receipt of a protest, the Assistant 
Director – Public Works will inform the protestor in writing of the time and place that the Board of 
Supervisors will hear the protest. 

3-1.02 BONDS 
You must file with the signed contract two bonds, these bonds must be in the amount and for the 
purposes specified below.  They must be surety bonds and must be issued by corporations duly and 
legally licensed to transact business in the State of California.  They must be maintained by you, at your 
expense, during the entire term of the contract. 

A Performance Bond must be furnished in the amount of one hundred percent (100%) of the contract 
price and must guarantee faithful performance of the contract and must insure the County during the life 
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 Section 3 – Contract Award and Execution 10            Special Provisions 

of the contract and for the term of one (1) year from the date of acceptance of the work against faulty or 
improper materials or workmanship that may be discovered during that time. 

A Payment Bond must be furnished in the amount of one hundred percent (100%) of the contract price 
and must guarantee the payment in full of all claims for labor and material in accordance with the 
provisions of Section 3247-3248 of the Civil Code of the State of California.  The life of the Payment Bond 
must extend to 30 days after notice of completion is recorded. 

All bonds required, whether Bid Bonds, Performance, Payment, or other Bonds, must be issued by an 
admitted surety insurer.  The Bid Bond, Performance Bond, and Payment Bond must be issued by the 
same admitted surety insurer.  The Payment, Bid and Performance Bonds required by these 
specifications will neither be accepted nor approved by the County unless the bonds are in the 
form shown in these Special Provisions, and are underwritten by an admitted surety.

An unrevoked attorney-in-fact must accompany the bid certifying an agent to issue the performance bond 
and the materials and labor bond. 

The County further reserves the right to satisfy itself as to the acceptability of the surety and the form of 
bond.  The bidder may be required to submit the following documents: 

1. The original, or a certified copy, of the unrevoked appointment, power of attorney, bylaws, or other 
instrument authorizing the person who executed the bond to do so. 

2. A certified copy of the certificate of authority of the insurer issued by the California Insurance 
Commissioner. 

3. A certificate from the County Clerk that the certificate of authority has not been surrendered, revoked, 
canceled, annulled, or suspended, or in the event that it has, that renewed authority has been 
granted. 

4. A financial statement of the assets and liabilities of the insurer to the end of the quarter calendar year 
prior to 30 days next preceding the date of the execution of the bond, in the form of an officers' 
certificate as defined in Corporations Code 173.   

3-1.03 777BCONTRACTOR LICENSE 
For a federal-aid contract, the Contractor must be properly licensed as a contractor from contract award 
through Contract acceptance (Pub Cont Code § 10164). 

For a non-federal-aid contract: 

1. The Contractor must be properly licensed as a contractor from bid opening through Contract 
acceptance (Bus & Prof Code § 7028.15) 

778B2. Joint venture bidders must obtain a joint venture license before contract award (Bus & Prof Code § 
7029.1) 

3. The Contractor will have the required license until the project is completed. 

779B3-1.04  CONTRACT EXECUTION 
The successful bidder must sign the Contract form. 

Deliver to the Engineer: 

1. Signed Contract form (6 signed originals).  Each copy of the Contract must be signed by both the 
company president or vice president and the company secretary or treasurer with the Contractor’s 
license number and Federal Employer Identification Number. 

2. The Statutory Performance Bond Pursuant to California Public Contract Code Section 20129 and the 
Statutory Payment Bond Pursuant to California Civil Code Sections 3247 through 3252, with either 
County Clerks certificates or copies of power of attorney. 

3. Certification Concerning Workers’ Compensation Insurance. 
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 Section 3 – Contract Award and Execution 11            Special Provisions 

4. Certificate(s) of Insurance in compliance with the requirements of these special provisions including 
general liability, automobile and workers’ compensation. 

5. Evidence that you possess a current, valid state Contractor’s license required to perform the work 
under this Contract.  A copy of your license is sufficient. 

The Engineer must receive these documents before the 10th business day after the bidder receives the 
contract. 

The bidder's security may be forfeited for failure to execute the contract within the time specified (Pub 
Cont Code §§ 10181, 10182, and 10183). 

A copy of the Contract is included in the Special Provisions Proposal and Contract    
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 Section 3 – Contract Award and Execution 12            Special Provisions 
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Section 4 – Scope of Work 13           Special Provisions 

176B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

8B4  SCOPE OF WORK 

177BAdd following the last paragraph of Section 4-1.06B: 

178BExcept as provided for in Public Contract Code Section 7102, you have no claim for damages or 
compensation for any delay or hindrance.   
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Section 4 – Scope of Work 14           Special Provisions 
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Section 5 - Control of Work 15           Special Provisions 

179B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

9B5  CONTROL OF WORK 

Delete Section 5-1.09 PARTNERING 

Add Section 5-1.23B(8) 

Contractor shall complete all mainline paving at each location including drives, intersections and shoulder 
backing, prior to starting mainline paving at any other location, as directed by the Engineer. 

180BReplace Section 5-1.27E with: 
806B5-1.27E  Change Order Bills 
Maintain separate records for change order work costs. 

Submit change order bills to the Engineer. 

181BReplace Section 5-1.28 with: 
182B5-1.28  UTILITIES 
183BYou must make arrangements to obtain electrical power, water or compressed air or other utilities 
required for your operations and you must make and maintain the necessary service connections at your 
own expense.  

184BReplace Section 5-1.32 with: 

5-1.32 AREAS FOR CONTRACTOR'S USE 

No area is available within the contract limits for your exclusive use.  However, temporary storage of 
equipment and materials on County property may be arranged with the Engineer.  Use of work areas and 
other County-owned property shall be at your own risk.  The County shall not be held liable for damage to 
or loss of materials or equipment located within these areas. 

Remove all equipment, materials, and rubbish from the work areas and other County-owned property you 
occupy and leave the areas in a presentable condition.  Comply with Section 4-1.13. 

You must secure, at your own expense, areas required for storage of materials and equipment or for 
other purposes if sufficient area is not available within the contract limits. 

The County does not allow temporary residences within the County right-of-way. 

185BAdd to the last sentence of the last paragraph in Section 5-1.38: 

186Bor defects in workmanship and materials.   
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Section 5 - Control of Work 16           Special Provisions 
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Section 6 – Control of Material 17           Special Provisions 

187B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

10B6  CONTROL OF MATERIALS 

Add to Section 6-2.01: 

Materials produced by convict labor may not be used on this project.
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Section 6 – Control of Material 18           Special Provisions 
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Section 7 – Legal Rel. & Resp. To Public 19           Special Provisions 

188B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

11B7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

Add to the second paragraph of Section 7-1.02K(2): 

3. At the Clerk of the Board of Supervisors  

Replace the first sentence of the sixth paragraph of Section 7-1.02K(2) with: 

The Contractor and any subcontractor must forfeit to the Department not more than $200 per day or part 
of a day for each worker paid less than the prevailing wage rate and pay the worker the difference 
between the prevailing wage rate and the rate paid (Labor Code § 1775). 

189BDelete the following from Section 7-1.02K(3): 

You may submit certified payroll records electronically to the mailbox address that corresponds to the 
district in which the work is located. The districts' electronic mailbox addresses are as shown in the 
following table: 

Electronic Mailboxes 
District Address 
1 district1.payrolls@dot.ca.gov 
2 district2.payrolls@dot.ca.gov 
3 district3.payrolls@dot.ca.gov 
4 district4.payrolls@dot.ca.gov 
5 district5.payrolls@dot.ca.gov 
6 district6.payrolls@dot.ca.gov 
7 district7.payrolls@dot.ca.gov 
8 district8.payrolls@dot.ca.gov 
9 district9.payrolls@dot.ca.gov 
10 district10.payrolls@dot.ca.gov
11 district11.payrolls@dot.ca.gov
12 district12.payrolls@dot.ca.gov

Before submitting the payroll records electronically, you must complete and sign the Contractor's 
Acknowledgement and submit it to the district's electronic mailbox address. 

The Department responds with an e-mail containing a Caltrans Internet Certificate to be used for the 
electronic submission of payroll records. When you accept the certificate and reply to the e-mail, the 
Department is ready to accept your electronic submissions. 

Each electronic submission must: 

1. Include certified payroll records in a non-modifiable pdf format. No spreadsheets, Microsoft Word 
documents, or password-protected documents are accepted. 

2. Include a signed Statement of Compliance form with each weekly record. 
3. Be received by the Department by close of business on the 15th day of the month for the prior 

month's work. 
4. Be encrypted before submission. 
5. Contain the following information in the subject line: 

5.1. Contract number. 
5.2. Week ending date as W/E mm/dd/yy. 

6. Contain 1 contract number and week ending date per submission. 

For additional information on electronic submission of certified payroll records, go to the Department's 
Labor Compliance Web site. 

x 
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Section 7 – Legal Rel. & Resp. To Public 20           Special Provisions 

190BReplace Section 7-1.05 with: 

191B7-1.05 INDEMNIFICATION 
Hold harmless, defend and indemnify County, its agents, officers and employees from and against any 
liability, claims, costs, damages or losses of any kind, including death or injury to any person and/or 
damage to property, including County property, arising from, or in connection with, the performance by 
Contractor or its agents, officers and employees under this Contract or also referred to as this Agreement.  
This indemnification specifically includes any claims that may be made against County by any taxing 
authority asserting that an employer-employee relationship exists by reason of this Agreement, any 
claims made against the County alleging civil rights violations by you under Government Code sections 
12920 et seq. (California Fair Employment and Housing Act) and any fines or penalties imposed on 
County for your failure to provide form DE-542, when applicable.  This indemnification obligation shall 
continue beyond the term or termination of this Agreement as to any acts or omissions occurring under 
this Agreement or any extension of this Agreement. 

192BReplace Section 7-1.06 with: 

7-1.06 INSURANCE 

Prior to approval of this agreement by the County, Contractor shall file with the Clerk of the Board of 
Supervisors, evidence of the insurance as set forth below, which outlines the minimum scope, 
specifications and limits of insurance required under this Agreement.  Additional insured endorsements 
required as outlined below shall not be used to reduce limits available to County as an additional insured 
from the Contractor’s full policy limits.  Insurance policies shall not be used to limit liability or to limit the 
indemnification provisions and requirements of this Agreement or act in any way to reduce the policy 
coverage and limits available from the insurer(s).  Failure to maintain or renew coverage, or to provide 
evidence of renewal, may be considered a material breach of this Agreement. 

CONTRACTOR shall provide and maintain insurance for the duration of this Agreement against claims for 
injuries to persons and damage to property which may arise from, or in connection with, performance 
under the Agreement by the CONTRACTOR, his agents, representatives, employees and subcontractors, 
if applicable. 

1. Minimum Scope & Limits of Insurance 
1.1. Coverage at least as broad as Commercial General Liability Insurance of $2,000,000 combined 

single limit per occurrence. If the annual aggregate applies it must be $3,000,000 or higher.  
Insurance Services Office Commercial General Liability coverage (occurrence form CG 00 01) 
or Insurance Services Office Form (CG 00 09 11 88 Owners and Contractors Protective 
Liability Coverage Form – Coverage for Operations of Designated Contractor). 

1.2. Comprehensive Automobile Liability Insurance of $1,000,000 per occurrence for bodily injury 
and property damage.  If the annual aggregate applies it must be no less than $2,000,000 

1.3. Workers' Compensation Insurance as required by the State of California, with Statutory Limits, 
and Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily 
injury or disease. 

1.4. Bid Bond to ensure the successful bidder will undertake the project at the quoted price. 
1.5. Performance Bond for the full value of the contract. 
1.6. Payment bond or Labor and Materials Bond to guarantee payment of all work to 

subcontractors, suppliers and laborers. 
2. Specific Provisions of the Certificate 

2.1. If any of the required insurance is written on a claims made form, the retroactive date must be 
before the date of the contract or the beginning of the contract work and must be maintained 
and evidence of insurance must be provided for at least three (3) years after completion of the 
contract work. 

2.2. The General Liability and Automobile Liability policies are to be endorsed to contain the 
following provisions: 

 2.2.1 The County, its officers, agents, officials, employees and volunteers are to be covered as 
additional insureds as respects: liability arising out of work or operations performed by or 
on behalf of the Contractor; or automobiles owned, leased, hired or borrowed by the 
CONTRACTOR. 
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Section 7 – Legal Rel. & Resp. To Public 21           Special Provisions 

2.2.2 For any claims related to this project, the CONTRACTOR’s insurance coverage 
shall be primary insurance as respects the COUNTY, its officers, agents, 
officials, employees and volunteers.  Any insurance or self-insurance maintained 
by the COUNTY, its officers, agents, officials, employees or volunteers shall be 
excess of the CONTRACTOR’s insurance and shall not contribute with it.

2.2.3 Each insurance policy required by this agreement shall be endorsed to state that 
coverage shall not be canceled by either party, except after thirty (30) days prior 
written notice has been provided to the County. 

2.3. The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor of 
the County for all work performed by the CONTRACTOR, its employees, agents and 
subcontractors: 

 2.3.1 Waiver of Subrogation.  The workers’ compensation policy shall be endorsed with a 
waiver of subrogation in favor of the COUNTY for all work performed by the 
CONTRACTOR, its employees, agents and subcontractors.  CONTRACTOR waives all 
rights against the COUNTY and its officers, agents, employees and volunteers for 
recovery of damages to the extent these damages are covered by the workers 
compensation and employers liability.

3. Deductibles and Self-Insured Retentions 
3.1. The COUNTY Risk Manager must approve any deductible or self-insured retention that 

exceeds $100,000. 
4. Acceptability of Insurance 

4.1. Insurance must be placed with insurers with a current rating given by A.M. Best and Company 
of no less than A(-):VII and a Standard & Poor’s Rating (if rated) of at least BBB and from a 
company approved by the Department of Insurance to conduct business in California.  Any 
waiver of these standards is subject to approval by the County Risk Manager. 

5. Verification of Coverage 
5.1. Prior to approval of this Agreement by the COUNTY, the CONTRACTOR shall file with the 

submitting department, certificates of insurance with original endorsements effecting coverage 
and a copy of the declarations page from the policy in effect in a form acceptable to the 
COUNTY. Endorsements must be signed by persons authorized to bind coverage on behalf of 
the insurer.  The COUNTY reserves the right to require certified copies of all required 
insurance policies at any time. 
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Section 8 – Prosecution and Progress 23           Special Provisions 

193B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

12B8  PROSECUTION AND PROGRESS 

194BAdd to Section 8-1.01: 

You must procure all permits, licenses, contracts and other services needed to prosecute the work.  You 
must pay for all permits, licenses, contracts and other services.  Payment is included in the contract price 
and no additional compensation will be allowed. 

The number of working days allowed for completion of the work shall be set forth in Section 8-1.05 of the 
Standard Specifications as modified by Article XIII of the Contract. In the case of a conflict between the 
Standard Specifications and the Contract, the Contract shall prevail. 

The sum to be paid as liquidated damages shall be set forth in section 8-1.10 of the Standard 
Specifications as modified by Article XIII of the Contract. 

195BAdd to Section 8-1.02: 

Any time the Engineer requests a practicable progress schedule in writing, submit the updated schedule 
within 10 working days of the Engineer's written request. 

The number of working days in Article XIII of the Contract are for the work of the Base Bid.  The number 
of working days will be increased for the Additive Bid Alternate, if awarded, according to the following 
schedule: 
  Additive Bid Alternate:                    +10 working days 
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196B^
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Section 9 - Payment 25           Special Provisions 

197B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

13B9  PAYMENT 

Replace the twelfth paragraph beginning with “For these payments, interest starts to accrue…” in 
Section 9-1.03 with: 

For these payments, interest starts to accrue 30 days after the Engineer receives acceptance from you of 
the progress payment amount determined by the Engineer.  Acceptance of the progress payment may be 
in the form of an invoice matching the progress payment amount or a letter indicating that you accept the 
amount of the progress payment. 
   

Replace the last paragraph of Section 9-1.03 with: 

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§ 
10262 and 10262.5. 

Add the following to Section 9-1.16A with: 

807B9-1.16A  General 
Submit an invoice matching the progress payment amount or a signed letter indicating that you accept the 
progress payment amount.  The Engineer does not process a progress payment without the matching 
invoice or the progress payment acceptance letter.  

Replace Section 9-1.17D(1) with:

809B9-1.17D(1)  General 
If you accept the proposed final estimate or do not submit a claim statement within 30 days of receiving 
the estimate, the Engineer furnishes the final estimate to you and the County pays the amount due within 
90 days.  This final estimate and payment is conclusive except as specified in sections 5-1.27, 6-3.06, 
and 9-1.21. 

If you submit a claim statement within 30 days of receiving the Engineer’s proposed final estimate, the 
Engineer furnishes a semifinal estimate to the Contractor and the Department pays the amount due within 
90 days.  The semifinal estimate is conclusive as to the amount of work completed and the amount 
payable except as affected by the claims or as specified in sections 5-1.27, 6-3.06, and 9-1.21.   UN
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Section 12 – Temporary Traffic Control 27           Special Provisions 

198B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

142BDIVISION II  GENERAL CONSTRUCTION 

16B12  TEMPORARY TRAFFIC CONTROL 

200BAdd following to Section 12-1.01: 

Submit a traffic control plan for acceptance by the Engineer. The traffic control plan shall depict the traffic 
control devices to be used and their location and shall be prepared by a licensed Traffic Engineer or Civil 
Engineer.  Payment for the traffic control plan is included in the traffic control system. 

Replace section 12-1.03 with: 
You are required to pay for the cost of furnishing all flaggers, including transporting flaggers and 
furnishing stands and towers for flaggers to provide for the passage of traffic through the work as 
specified in sections 7-1.03 and 7-1.04. 

201B
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Section 13 – Water Pollution Control 29           Special Provisions 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

17B13  WATER POLLUTION CONTROL 

202BAdd following the last paragraph of Section 13-4.03C(1): 

Before any materials are stockpiled or equipment parked / stored outside of the right of way, you must 
first obtain written authorization from the property owner whose property the materials are to be 
stockpiled or equipment parked/stored. You must file with the Engineer said authority or a certified copy 
thereof together with a written release from the property owner absolving the County of Tulare from any 
and all responsibility in connection with the stockpiling of materials or parking/storage of equipment on 
said property.  Before any material is stockpiled or equipment parked/stored, you must obtain written 
permission from the Engineer to stockpile materials or park/store equipment at the location designated in 
said authorization. 

Failure to provide written authorization shall result in the withholding of all funds due to you until said 
authorization is received by the County. 

Obtain all permits required by all applicable regulatory agencies and comply with all applicable codes, 
regulations and zoning ordinances prior to establishing a storage yard for materials and/or equipment. 

Provide copies of all permits acquired to the Engineer. 
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Section 14 – Environmental Stewardship 31           Special Provisions 

18B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

17B14  ENVIRONMENTAL STEWARDSHIP 

203BAdd following the last paragraph of Section 14-1.01: 

You must comply with all applicable requirements and provisions of the environmental document(s) and 
the permits obtained for this project.  

A delay to the controlling operation due to environmental requirements will be considered a temporary 
suspension of work under Section 8-1.06. No contract adjustment or additional compensation will be 
made for delays caused by environmental requirements. The days on which the suspension is in effect 
shall not be considered working days as defined in Section 8-1.06B. 

206BReplace Section 14-10.03 with: 

14-10.03  Recycling and Diversion of Construction and Demolition Debris 
You must comply with Article 10 of the Tulare County Ordinance Code Chapter 3, Part IV, “Recycling and 
Diversion of Construction and Demolition Debris,” which requires you to recycle 100% of inert solids 
(asphalt, concrete, rock, stone, brick, sand, soil and fines) and 50% by weight of the remaining 
construction and demolition material generated by the work.  Submit the required Pre-Plan portion of the 
Construction and Demolition Waste Recycling and Reuse Plan after the award of the contract to the 
Engineer with the contract documents identifying the material type, hauler, disposal location and the 
percentage of material to be reused or recycled.  There is no filing fees required for this submission of this 
plan.  A copy of the Ordinance, the form for the Construction and Demolition Waste Recycling and Reuse 
Plan and other information may be found at:  

http://www.co.tulare.ca.us/government/solid_waste/construction_n_demolition/default.asp 

Submit to the Engineer the required Final Report of the Construction and Demolition Waste Recycling 
and Reuse Plan prior to the Engineer’s acceptance of the work. 

Full compensation for all labor, tools, equipment and reporting requirements required for compliance with 
the Recycling and Diversion of Construction and Demolition Debris Ordinance shall be considered as 
included in the items of work generating this debris and no additional compensation will be allowed 
therefor. 

207BReplace Section 14-11.02A with: 

14-11.02A  Removal of Asbestos and Hazardous Substances 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the 
specifications and you encounter materials you reasonably believe to be asbestos or a hazardous 
substance as defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous 
substance has not been rendered harmless, you may continue work in unaffected areas reasonably 
believed to be safe.  You must immediately cease work in the affected area and report the condition to 
the Engineer in writing. 

If required, removal of asbestos or hazardous substances including additional exploratory work to identify 
and determine the extent of the asbestos or hazardous substance will be performed by separate contract 
and all work shall conformance with Section 25914.1 of the Health and Safety Code. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of 
way delay and you will be compensated for the delay in conformance with the provisions in Section 
8-1.07. 
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Section 14 – Environmental Stewardship 32           Special Provisions 

Replace Section 14-12.02 with: 

14-12.02  PERMITS AND LICENSES 
Comply with Section 5-1.20B. 

Comply with the requirements of the permits acquired by the County for this project located elsewhere in 
these special provisions. 

You must comply with all applicable San Joaquin Valley Unified Air Pollution Control District (SJVAPCD) 
regulations and requirements.   

Obtain a Demolition Permit Release from SJVAPCD.  Nothing herein or elsewhere within these special 
provisions shall be construed as limiting your responsibility for complying with all applicable rules and 
regulations. You are responsible for payment of all the fees required to obtain the Demolition Permit 
Release.  

Comply with Section 7-1.02, Section 7-1.07, Section 14-9.02 and Section 14-9.03. 

For projects that will result in land disturbance of greater than one acre file the Notice of Intent and pay 
the appropriate fee as required by the terms of General Permit No. CSA000002, for the discharge of 
storm water associated with construction activity.     

Payment for conforming to the requirements in these permits shall be considered as included in the prices 
paid for the various contract items of work and no additional compensation will be allowed therefor. 
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Section 15 – Existing Facilities 33           Special Provisions 

210B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

20B15  EXISTING FACILITIES 

Add to Section 15-2.02B(1):  

Removed pavement from cold planning shall be salvaged per Section 15-2.03A(2)(b) or to be reused as 
per plan as Class 3 Aggregate Base if conforming to Section 26-1.02C. 

Replace section 15-2.03A(2)(b) with: 
914B15-2.03A(2)(b)  Tulare County Salvage Location 
A minimum of 2 business days before hauling salvaged material to the Tulare County salvage storage 
location, notify: 

1. Resident Engineer  

For cold planning operations and other operations of removing asphalt pavement material, the County 
salvage storage location is: 

            Delivery Site                                                    Location 
  Rankin Pit Avenue 200, 1/3 mile west of Road 140 
  Exxon Pit Avenue 56,  ½  mile west of Road 120 
  Avenue 368 Pit (Chrisman) Avenue 368, 1 mile west of Road 124 (SR 63) 
  Avenue 112 Pit (Galasso) Avenue 112, 1 mile west of SR 65 
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Section 19 – Earthwork 35           Special Provisions 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
143B 

DIVISION III  GRADING 

25B19  EARTHWORK 

Add to section 19-1.01A: 
Earthwork activities include developing a water supply, and finishing the roadway. Comply with sections 
17-2, and 22. 

DELETE Section 19-9.02 MATERIALS, 

 Item 5.  Reclaimed processed asphalt concrete, PCC. LCB, or CTB 

Add to Section 19-9.02A: 

Shoulder backing shall be graded and rolled to obtain a smooth surface and a relative compaction of 90% 
for the complete depth of the material worked.  The top 0.25 foot (3”) of shoulder backing shall conform to 
Section19-9.02 Materials or imported borrow or existing native material present within the county right of 
way and the edge of paved roadway if material conforms to Section 19-9.02.   

Shoulder backing will be measured by the station along each edge of surfacing where shoulder backing is 
constructed.  A station shall be considered 100 feet.  The length of shoulder backing to be paid for will be 
determined from actual measurement, or calculated from centerline stationing or post mileage as 
determined by the Engineer.  

The shoulder back shall be graded at a maximum of 4:1 and the final grade to be determined by the 
Engineer for existing conditions, road travel recovery and emergency parking. 
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Section 26 – Aggregate Bases 37           Special Provisions 

217B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

144BDIVISION IV  SUBBASES AND BASES 

26B26  AGGREGATE BASES 

218BReplace the second paragraph in section 26-1.03D with: 
The finish AB surface must not vary more than 0.05 foot from the grade established.
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Section 39 – Hot Mix Asphalt  39                                  Special Provisions 

220B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

145BDIVISION V  SURFACING AND PAVEMENTS 

27B39  HOT MIX ASPHALT 

221BAdd to section 39-1.01A: 
Produce and place HMA Type A under the Standard construction process.                                   

222BAdd to section 39-1.02C: 
Asphalt binder used in HMA Type A must be PG Grade 64-10. 

223BAdd to section 39-1.02E: 
Aggregate used in HMA Type A must comply with the 3/4-inch HMA Types A and B gradation. 



Section 8 – Hot Mix Asphalt  40                                  Special Provisions 
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Section 81 – Monuments  41                                  Special Provisions 

65B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^

148BDIVISION VIII  MISCELLANEOUS CONSTRUCTION 

67B

228B

81 MONUMENTS 

Replace 2nd sentence from Section 81-1.02 with: 

Contractor furnishes survey marker disk which shall be 2 inch diameter bronze marker with “X” in the 
center of the top cap.  Survey marker shall be a Berntsen model CD2B or approved equivalent. 

Add to Section 81-1.03: 

Prior to the time of any construction, survey monuments in the construction area shall have corner record 
or record of survey filed with the County Surveyor.  The monuments shall be located and referenced by or 
under the direction of a licensed land surveyor or licensed civil engineer legally authorized to practice 
land surveying.   

Any disturbed, destroyed, damaged, covered or otherwise obliterated survey monuments shall be 
reestablished, reset or relocated in the original or same horizontal location.  The reestablished or reset 
survey monument marker shall be stamped with L.S. (Land Surveyor) or R.C.E. (Registered Civil 
Engineer) number and a corner record or record of survey be filed with the County Surveyor prior to the 
recording of a certificate of completion for the project. 

238B
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Section 88 - Geosynthetics 43                                                 Special Provisions 

248B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^

150BDIVISION X  MATERIALS 

88  GEOSYNTHETICS 

250BAdd to Section 88-1.01A: 

822BFilter fabric for crushed gravel must conform to the requirements for Class 8 rock slope protection per 
Section 88-1.02I.   

251BReplace “Not Used” in Section 88-1.04 with the following: 

The cost for filter fabric for crushed gravel, 
 including furnishing the resources and activities required to complete the work, is included in the cost for 
3/4” Crushed Gravel, and no additional compensation will be allowed therefor.   

252B
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 45            Revised Standard Specifications 

152BREVISED STANDARD SPECIFICATIONS  
153BDATED 04-19-13 

Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section 
is the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

154BDIVISION I  GENERAL PROVISIONS 
91B1  GENERAL 

04-19-13 
260BReplace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 
most recent 

261BAdd to the 4th paragraph of section 1-1.05: 
04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

262BAdd to the 1st table in section 1-1.06: 
04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

06-20-12 
263BDelete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

10-19-12 
264BDelete "Contract completion date" and its definition in section 1-1.07B. 

10-19-12 
265BDelete "critical delay" and its definition in section 1-1.07B. 
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 46            Revised Standard Specifications 

266BReplace "day" and its definition in section 1-1.07B with: 
10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days:

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

267BReplace "Contract" in the definition of "early completion time" in section 1-1.07B with: 
10-19-12 

work 

268BReplace "excusable delay" and its definition in section 1-1.07B with: 
10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
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1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 

269BReplace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 
10-19-12 

work 

270BAdd to section 1-1.07B: 
10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 
Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

271BReplace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 
04-20-12 

703 B ST 

272BAdd to the table in section 1-1.11: 
01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

273B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

92B2  BIDDING 
10-19-12 

274BReplace the 3rd paragraph of section 2-1.06B with: 
01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 

01-20-12 
275BAdd a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-

1.06B. 
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276BAdd between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 
04-20-12 

they

06-20-12 
277BDelete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 

section 2-1.12B. 

06-20-12 
278BDelete U in UDBE at each occurrence in section 2-1.12B. 

279BReplace the 2nd paragraph of section 2-1.12B(1) with: 
06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

06-20-12 
280BDelete the 3rd paragraph of section 2-1.12B(1): 

281BReplace the 7th paragraph of section 2-1.12B(1) with: 
06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

282BReplace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 
provided 

01-20-12 
283BDelete the 2nd paragraph of section 2-1.33A. 

284BReplace the 3rd paragraph of section 2-1.33A with: 
01-20-12 

Do not fax submittals.  All submittals must be included with your bid.  Failure to do so results in a 
nonresponsive bid.   

285BAdd to section 2-1.33C: 
10-19-12 

On the Subcontractor List, you must submit each subcontracted bid item number and corresponding 
percentage with your bid.  Failure to do so results in a nonresponsive bid. 

286BReplace the paragraph in section 2-1.35 with: 
01-20-12 

Submit proof of each required SSPC QP certification with your bid or emailing the contact person on the 
Notice to Bidders before 4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a 
nonresponsive bid. 

.12B

on 2-1.12B(1)on 2-1.12B(1)

federally-mandederally-man

ence ofnce of item 7itemff
1.12B(3) with1.12B(3)

Delete the 2ndelete the 2n

ace tace t



 49            Revised Standard Specifications 

287B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

93B3  CONTRACT AWARD AND EXECUTION 
10-19-12 

288BAdd to the end of section 3-1.04: 
10-19-12 

You may request to extend the award period by emailing a request to the contact person on the Notice to 
Bidders before 4:00 p.m. on the last day of the award period. If you do not make this request, after the 
specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 

289BReplace the paragraph in section 3-1.11 with: 
10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

290BReplace section 3-1.13 with: 
07-27-12 

782B3-1.13 FORM FHWA-1273 
For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

291BAdd to item 1 in the list in the 2nd paragraph of section 3-1.18: 
07-27-12 

, including the attached form FHWA-1273 

10-19-12 
292BDelete item 4 of the 2nd paragraph of section 3-1.18. 

293B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

94B5  CONTROL OF WORK 
10-19-12 

294BAdd between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 
10-19-12 

and 100 or more working days 

295BAdd to the list in the 4th paragraph of section 5-1.09A: 
10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 

296BAdd to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 
10-19-12 

, including VECPs 
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297BReplace the 1st paragraph of section 5-1.09C with: 
10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

10-19-12 
298BDelete the 2nd paragraph of section 5-1.09C. 

299BReplace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 
10-19-12 

field supervisory personnel 

300BReplace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 
06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

301BReplace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 
06-20-12 

30 

302BReplace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 
Performance of 

06-20-12 
303BDelete U in UDBE at each occurrence in section 5-1.13B(2). 

304BReplace the 3rd paragraph of section 5-1.13B(2) with: 
06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

305BReplace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 
06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

306BAdd to the list in the 4th paragraph of section 5-1.13B(2): 
06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
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307BAdd between the 4th and 5th paragraphs of section 5-1.13B(2): 
07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 

308BAdd between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 
07-20-12 

or substituted 

309BReplace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 
10-19-12 

work 

310BReplace "Reserved" in section 5-1.20C with: 
10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

311BAdd between the 2nd and 3rd paragraphs of section 5-1.23A: 
10-19-12 

Submit action and informational submittals to the Engineer. 

312BAdd to section 5-1.36C: 
07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

313BAdd between the 1st and 2nd paragraphs of section 5-1.37A: 
10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

314BReplace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 
10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders.
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315BReplace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 
10-19-12 

original working days 

316B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

95B6  CONTROL OF MATERIALS 
04-19-13 

317BReplace section 6-2.05C with: 
04-19-13 

823B6-2.05C  Steel and Iron Materials 
Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

318B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

96B7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-27-12 

319BReplace "20 days" in the 14th paragraph of section 7-1.04 with: 
09-16-11 

25 days 

320BReplace "90 days" in the 14th paragraph of section 7-1.04 with: 
09-16-11 

125 days 

321BAdd between the 18th and 19th paragraphs of section 7-1.04: 
09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

UN
OF
FIC
IA
Lth certificatce

steel and irosteel and iro

als, including aals, including
ses that prots that protece

^^^^^^^^^^^^^^^^^^^^

ATIONS ANATIONS A

e "20 days"e "20 day



 53            Revised Standard Specifications 

322BReplace the 2nd paragraph of section 7-1.11A with: 
07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices 
are required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 
clause shown in the following table as having the same meaning as the corresponding Department 
clause: 

 FHWA-1273 Nondiscrimination Clauses
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

97B8  PROSECUTION AND PROGRESS 
10-19-12 

324BReplace "working days" in the 1st paragraph of section 8-1.02B(1) with: 
10-19-12 

original working days 

325BReplace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 
10-19-12 

original working days 

04-20-12 
326BDelete the 4th paragraph of section 8-1.02C(1). 

327BReplace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 
10-19-12 

work 

328BReplace the 1st paragraph of section 8-1.02C(3)(a) with: 
04-20-12 

Submit a description of your proposed schedule software for authorization. 

04-20-12 
329BDelete the last paragraph of section 8-1.02C(3)(a). 

330BReplace section 8-1.02C(3)(b) with: 
10-19-12 

915B8-1.02C(3)(b)  Reserved 
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04-20-12 
331BDelete the 3rd paragraph of section 8-1.02C(5). 

332BReplace "Contract" in the last paragraph of section 8-1.02C(5) with: 
10-19-12 

original 

333BReplace "working days" in the 1st paragraph of section 8-1.02D(1) with: 
10-19-12 

original working days 

334BReplace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 
01-20-12 

8-1.02C(1) 

335BReplace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 
10-19-12 

work 

336BReplace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 
10-19-12 

work 

337BReplace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 
10-19-12 

work completion 

338BReplace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 
10-19-12 

original working days 

04-20-12 
339BDelete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

340BReplace the last paragraph of section 8-1.04B with: 
10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

341BReplace the 1st paragraph of section 8-1.05 with: 
10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

342BReplace the 2nd paragraph of section 8-1.05 with: 
10-19-12 

Complete the work within the Contract time. 
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10-19-12 
343BDelete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 

paragraph of section 8-1.05. 

344BReplace the headings and paragraphs in section 8-1.06 with: 
10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

345BReplace the 1st sentence in the 1st paragraph of section 8-1.07B with: 
10-19-12 

For a critical delay, the Department may make a time adjustment. 

346BAdd to the end of section 8-1.07C: 
10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

347BReplace the 1st paragraph of section 8-1.07C with: 
10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

348BReplace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 
08-05-11 

8-1.10B and 8-1.10C 

349BReplace section 8-1.10D with: 
10-19-12 

824B8-1.10D  Reserved 

350B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

98B9  PAYMENT 
01-18-13 

351BReplace item 1 in the 3rd paragraph of section 9-1.03 with: 
01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 
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352BReplace "in" in the 3rd paragraph of section 9-1.04A with: 
10-19-12 

for

353BAdd to the end of section 9-1.04A: 
10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 

Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 

04-20-12 
354BDelete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

355BReplace the formula in section 9-1.07B(2) with: 
04-20-12 

Qh = HMATT x Xa 

356BReplace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 
04-20-12 

total weight of HMA 

357BReplace the formula in section 9-1.07B(3) with: 
04-20-12 

Qrh = RHMATT x 0.80 x Xarb

358BReplace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 
04-20-12 

total weight of rubberized HMA 

359BReplace the heading of section 9-1.07B(4) with: 
04-20-12 

885BHot Mix Asphalt with Modified Asphalt Binder 

360BAdd between "in" and "modified" in the introductory clause of section 9-1.07B(4): 
04-20-12 

HMA with 

361BReplace the formula in section 9-1.07B(4) with: 
04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab
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362BReplace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 
04-20-12 

total weight of HMA 

363BReplace the formula in section 9-1.07B(5) with: 
04-20-12 

Qrap = HMATT x Xaa

364BReplace "weight of dry aggregate" in the definitions of the variables Xaa and Xtain section 9-
1.07B(5) with: 

04-20-12 
total weight of HMA 

365BAdd after the variable definitions in section 9-1.07B(9): 
04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

366BReplace the headings and paragraphs in section 9-1.11 with: 
10-19-12 

825B9-1.11A  General 
Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price.

826B9-1.11B  Payment Quantity 
The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 

827B9-1.11C  Payment Inclusions 
Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
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The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 

Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 

828B9-1.11D  Payment Schedule 
For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days.

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 

For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

829B9-1.11E  Payment Adjustments 
The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 
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10-19-12 
367BDelete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

368BReplace "2014" in the 1st paragraph of section 9-1.16F with: 
10-19-12 

2020 

369BReplace the 2nd paragraph of section 9-1.17C with: 
10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

370BAdd between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C:

10-19-12 
proposed 

371B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

155BDIVISION II  GENERAL CONSTRUCTION 
99B10  GENERAL 

04-19-13 
372BReplace the headings and paragraphs in section 10 with: 

04-19-13 
373B10-1  GENERAL 

783B10-1.01  GENERAL 
Section 10 includes general specifications for general construction work. 

784B10-1.02  WORK SEQUENCING 
Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

785B10-1.03  TIME CONSTRAINTS 
Reserved 

786B10-1.04  TRAINING AND MEETINGS 
Training and meetings are held at times and locations you and the Engineer agree to. 

787B10-1.05–10-1.10  RESERVED 
374B10-2  SUSTAINABLE DESIGN REQUIREMENTS 

788B10-2.01  GENERAL 
830B10-2.01A  General 
Reserved 
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831B10-2.01B–10-2.01H  Reserved 
789B10-2.02  CALGREEN TIER 1 
832B10-2.02A–10-2.02H  Reserved 
790B10-2.03  LEED 
833B10-2.03A–10-2.03H  Reserved 

375B10-3–10-5  RESERVED 
376B10-6  JOB SITE WATER CONTROL 

791B10-6.01  GENERAL 
Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 

792B10-6.02  WATER-FILLED COFFERDAM 
Reserved 

793B10-6.03–10-6.10  RESERVED 
377B10-7–10-20  RESERVED 

378B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

100B12  TEMPORARY TRAFFIC CONTROL 
04-19-13 

379BReplace the 1st paragraph of section 12-3.01A(4) with: 
10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

380BReplace "project" in the 4th paragraph of section 12-3.02C with: 
10-19-12 

work 

381BAdd after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 
04-19-13 

or Alternating Diamond 

382BReplace "project" in the 3rd paragraph of section 12-3.07C with: 
10-19-12 

work 

383BReplace the 3rd through 5th paragraphs of section 12-4.03 with: 
04-19-13 

Submit closure schedules using the Department's Internet-based LCS program to show the locations and 
times of the proposed closures. 

The Department provides LCS training. Request LCS training at least 30 days before submitting the 1st 
lane closure request. The Department provides the training within 15 days after your request. The training 
may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 
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For web-based training, the Engineer provides you the website address to access the training. 

Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

Submit closure schedule amendments using LCS, including adding additional closures, by noon at least 3 
business days before a planned closure. Authorization of amendments will be at the discretion of the 
Engineer. 

Cancel closure requests using LCS at least 48 hours before the time of the closure. 

384BAdd between the 7th and 8th paragraphs of section 12-4.03: 
10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

385BReplace section 12-7 with: 
09-16-11 

386B12-7  RESERVED 

387B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
101B13  WATER POLLUTION CONTROL 

04-19-13 
04-19-13 

388BDelete item 3 in the list in the 4th paragraph of section 13-1.01A. 

389BAdd to section 13-1.01A: 
01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 
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390BAdd to the list in the 1st paragraph of section 13-1.01D(3)(b): 
10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 

391BAdd to the list in the 2nd paragraph of section 13-1.01D(3)(b): 
10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 

392BReplace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 
04-19-13 

receiving water monitoring trigger 

393BReplace the 1st paragraph in section 13-2.01B with: 
04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

394BReplace the 1st paragraph in section 13-3.01B(2)(a) with: 
04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 

395BReplace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 
04-19-13 

receiving water monitoring triggers 

396BReplace section 13-3.01B(6)(c) with: 
04-19-13 

916B13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 
Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 

1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 
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2. Description of BMPs and corrective actions 

397BReplace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 
04-19-13 

receiving water monitoring trigger 

398BReplace section 13-3.01C(3) with: 
04-19-13 

886B13-3.01C(3)  Receiving Water Monitoring Trigger 
For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 
Parameter Test method Detection 

limit (min) 
Unit Value 

pH Field test with 
calibrated
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated
portable 

instrument 

1 NTU 500 NTU max 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

04-19-13 
399BDelete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

400BReplace "working days" at each occurrence in section 13-3.04 with. 
10-19-12 

original working days 

04-19-13 
401BDelete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

402BAdd between the 2nd and 3rd paragraphs of section 13-4.03C(3): 
04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 

403BReplace the paragraph in section 13-4.04 with: 
04-20-12 

Not Used 
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10-19-12 
404BDelete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

405BReplace section 13-5.03F with: 
04-20-12 

834B13-5.03F  Reserved 

10-19-12 
406BDelete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

10-19-12 
407BDelete the 3rd paragraph of section 13-5.03K. 

408BReplace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 
10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 

409BReplace the 2nd paragraph of section 13-9.01B with: 
10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 

10-19-12 
410BDelete the 4th paragraph of section 13-9.01B. 

10-19-12 
411BDelete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

412BReplace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 
10-19-12 

6-inch 

413B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

156BDIVISION III  GRADING 
103B19  EARTHWORK 

04-19-13 
436BReplace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 
For cofferdams on or affecting railroad property, allow 85 days for review. 

437BAdd to the list in the 1st paragraph of section 19-3.01A(2)(d): 
01-20-12 

9. Provisions for discontinuous rows of soil nails 
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438BReplace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 
04-19-13 

copies 

439BAdd to section 19-3.01A(3)(b): 
01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

01-20-12 
440BDelete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

441BReplace "90" in the paragraph of section 19-3.02G with: 
01-18-13 

90-1 

442BReplace the heading of section 19-3.03C with: 
04-19-13 

892B19-3.03B(4)  Cofferdams 

443BReplace the heading of section 19-3.03D with: 
04-19-13 

893B19-3.03B(5)  Water Control and Foundation Treatment 

444BReplace the 1st paragraph of section 19-3.03E(3) with: 
01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

445BReplace the 2nd paragraph of section 19-3.03F with: 
01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

446BAdd between the 2nd and 3rd paragraphs of section 19-3.03K: 
01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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447BReplace the 2nd sentence of the 7th paragraph of section 19-3.03K: 
01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

448BAdd between the 8th and 9th paragraphs of section 19-3.03K: 
01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

449BReplace the 9th paragraph of section 19-3.03K: 
01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 
3. Grout and shotcrete have cured for at least 72 hours. 

01-20-12 
4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 

450BReplace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 
01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

451BReplace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 
10-19-12 

work completion date 

452BAdd to section 19: 
01-18-13 

453B19-10–19-20  RESERVED 

473B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

157BDIVISION IV  SUBBASES AND BASES 
106B29  TREATED PERMEABLE BASES 

04-20-12 
474BReplace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 
section 64-4.03 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 4̂76BReplace section 30 with: 
04-20-12 

107B30  RECLAIMED PAVEMENTS 
04-20-12 

477B30-1  GENERAL 
795B30-1.01 GENERAL 
Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

478B30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 
Reserved 

479B30-3–30-6  RESERVED 

480B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 1̂58BDIVISION V  
SURFACINGS AND PAVEMENTS 

108B37  BITUMINOUS SEALS 
01-18-13 

481BReplace section 37-1.01 with: 
01-18-13 

796B37-1.01  GENERAL 
839B37-1.01A  Summary 
Section 37-1 includes general specifications for applying bituminous seals. 

840B37-1.01B  Definitions 
Reserved 

841B37-1.01C  Submittals 
Reserved 

842B37-1.01D  Quality Control and Assurance 
895B37-1.01D(1)  General 
Reserved 

896B37-1.01D(2)  Prepaving Conference 
For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 

Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
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6.5. Presence and absence of shaded areas 
6.6. Any other local issues 

797B37-1.02  MATERIALS 
Not Used 

798B37-1.03  CONSTRUCTION 
Not Used 

799B37-1.04  PAYMENT 
Not Used 

482BReplace "Reserved" in section 37-2.01D(1) with: 
01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

483BAdd to section 37-2.03A: 
04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

484BAdd to section 37-3.01D(1): 
01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

485B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

109B

110B

114B

118B

131B75  MISCELLANEOUS METAL 
04-19-13 

733BAdd between 2nd and 3rd paragraphs of section 75-1.03A: 
04-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Bevel the unbolted end of the checkered 
plate at 45 degrees. Straighten warped sections of expansion joint armor before placing. Secure the 
expansion joint armor in the correct position during concrete placement. 

734BReplace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  
10-19-12 

AISC-420-10/SSPC-QP3
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735B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

135B84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

751BReplace the 1st paragraph in section 84-2.04 with: 
01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

752BAdd to section 84: 
01-20-12 

753B84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

754B84-7–84-10  RESERVED 
767B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

163BDIVISION X  MATERIALS 
138B90  CONCRETE 

08-05-11 
768BReplace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 
Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data.

769BReplace the 3rd paragraph of section 90-3.01C(5) with: 
08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

770B^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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164BCALTRANS STANDARD PLANS 
165B2010 EDITION 

STANDARD PLANS LIST 
 The standard plan sheets applicable to this Contract include those listed below. The 

applicable revised standard plans (RSPs) listed below are included in the project 
plans.

ABBREVIATIONS, LINES, SYMBOLS AND LEGEND 
944BA10A 945BAbbreviations (Sheet 1 of 2) 
946BA10B 947BAbbreviations (Sheet 2 of 2) 
948BA10C 949BLines and Symbols (Sheet 1 of 3) 
950BA10D 951BLines and Symbols (Sheet 2 of 3) 
952BA10E 953BLines and Symbols (Sheet 3 of 3) 

PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS 
960BA20A 961BPavement Markers and Traffic Lines, Typical Details 
962BA20B 963BPavement Markers and Traffic Lines, Typical Details 
966BA20D 967BPavement Markers and Traffic Lines, Typical Details 
970BA24B 971BPavement Markings - Arrows and Symbols 
974BA24D 975BPavement Markings - Words 
976BRSP A24E 977BPavement Markings - Words, Limit and Yield Lines 
978BRSP A24F 979BPavement Markings - Crosswalks 

 SURVEY MONUMENTS 
1010BA74 1011BSurvey Monuments 

 PAVEMENTS 
1242BRSP P74 1243BPavement Edge Treatments 
1244BRSP P75 1245BPavement Edge Treatments - Overlays 
1246BRSP P76 1247BPavement Edge Treatments - New Construction 

TEMPORARY TRAFFIC CONTROL SYSTEMS 
1442BT17 1443BTraffic Control System for Moving Lane Closure on Two Lane Highways 
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 P-1                                                              Proposal 

2B

COUNTY OF TULARE 

STATE OF CALIFORNIA 
___________________

3BPROPOSAL TO THE BOARD OF SUPERVISORS 

FOR CONSTRUCTING:   AC OVERLAY PROJECT LOCATIONS 
1.   AVENUE 56 - SR43 TO ROAD 96 
2.   AVENUE 256 - ROAD 180 TO ROAD 188 
3.   MONSON DRIVE - AVENUE 384 TO ROAD 104 
4.   D238 - AVENUE 124 TO TEAPOT DOME AVE. 
5.   SUCCESS DRIVE - PARK TO CONNER STREET  

Name of Bidder   

Telephone Number   

Business Mailing Address  

Place of Business  

TO THE BOARD OF SUPERVISORS OF THE COUNTY OF TULARE: 

  The undersigned, as bidder, declares that the only persons or parties interested in this proposal 
as principals are those named herein, that this proposal is made without collusion with any other person, 
firm or corporation; that he has carefully examined the location of the proposed work and the annexed 
proposed form of contract; and he proposes and agrees if this proposal is accepted, that he will contract 
with the County of Tulare, in the form of the copy of the contract annexed hereto, to provide all necessary 
machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the 
material specified in the contract, in the manner and time therein prescribed, and according to the 
requirements of the Engineer as therein set forth, and he will take in full payment therefore the following 
unit prices, to wit: 

UN
OF
FIC
IA
LLA

C
FFSUPERVISORSUPERVISO

der, declares tdeclares t
herein, that thherein, that 

has carefully s carefu
and he propand he prop

the formthe form
d od



UN
OF
FIC
IA
L



 P-2                                                              Proposal 

TULARE COUNTY RESOURCE MANAGEMENT AGENCY 

AVENUE 56 - SR43 TO ROAD 96, AVENUE 256 - ROAD 180 TO ROAD 188, MONSON DRIVE - 
AVENUE 384 TO ROAD 104, D238 - AVENUE 124 TO TEAPOT DOME AVE., SUCCESS DRIVE - 
PARK TO CONNER STREET AC OVERLAY PROJECTS  

BASE BID LOCATIONS 1, 2, 3 and 4 
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

1 999990 
Mobilization

_______________________per lump sum. 
LS 1 

2 120090 
Construction Area Signs  

_______________________per lump sum 
LS 1 

3 120100 
Traffic Control System 

_______________________per lump sum. 
LS 1 

4 120300 
Temporary Pavement Marker (Reflectors) 

_______________________per lump sum  
LS 1 

5 150768 
Remove Asphalt Concrete Pavement 

______________________per square yard. 
SY 34,470 

6 190101 
Roadway Excavation 

______________________per cubic yard. CY 55 

7 190185 
Shoulder Backing 

_______________________per station. STA 605 

8(F) 198010 
Import Borrow (Shoulder Backing) 

_______________________per cubic yard. 
CY 2,640 

9 200002 
Roadside Clearing 

_______________________per lump sum. 
LS 1 

10 260303 
Class 3 Aggregate Base 

_______________________per cubic yard. 
CY 325 

11 390133 
Hot Mix Asphalt (Type B) 

_____________________________per ton 
TON 17,040 

12 391007 
Paving Asphalt (Binder to Geosynthetic) 

_____________________________per ton. 
TON 79 
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 P-3                                                              Proposal 

BASE BID LOCATIONS 1, 2, 3 and 4 (Continued)
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

13 393004 
Geosynthetic Pavement Interlayer (Fabric) 

______________________per square 
yard. 

SY 75,855 

14 397005 
Tack Coat 

_____________________________per 
ton.

TON 9 

15 810111 
Survey Monument 

___________________________per 
each.

EA 10 

16 840515 
Paint Pavement Marking (2-Coat) 

______________________per square 
foot.

SF 808 

17 840501 
Paint Traffic Stripe (2-Coat) 

_______________________per linear 
foot.

LF 85,915 

(F)  = Final Pay Item 

TOTAL Base Bid Amount for Locations 1, 2, 3 & 4  (In words and numbers)  

____________________________________________________________________________________ 
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 P-4                                                              Proposal 

LOCATION 5 - ADDITIVE 1 BID
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

1 999990 
Mobilization

_______________________per lump sum. 
LS 1 

2 120090 
Construction Area Signs  

_______________________per lump sum 
LS 1 

3 120100 
Traffic Control System 

_______________________per lump sum. 
LS 1 

4 120300 
Temporary Pavement Marker (Reflectors) 

_______________________per lump sum  
LS 1 

5 150768 
Remove Asphalt Concrete Pavement 

______________________per square yard. 
SY 3,225 

6 190185 
Shoulder Backing 

_______________________per station. 
STA 31 

7(F) 198010 
Import Borrow (Shoulder Backing) 

_______________________per cubic yard. 
CY 140 

8 200002 
Roadside Clearing 

_______________________per lump sum. 
LS 1 

9 390133 
Hot Mix Asphalt (Type B) 

_____________________________per ton 
TON 1,050 

10 391007 
Paving Asphalt (Binder to Geosynthetic) 

_____________________________per ton. 
TON 4 

11 393004 
Geosynthetic Pavement Interlayer (Fabric) 

______________________per square yard. 
SY 3,870 

12 397005 
Tack Coat 

_____________________________per ton. 
TON 1 

13 810111 
Survey Monument 

___________________________per each. 
EA 3 

14 840515 
Paint Pavement Marking (2-Coat) 

______________________per square foot. 
SF 80 
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 P-5                                                              Proposal 

LOCATION 5 - ADDITIVE 1 BID  (Continued)
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

15 840501 
Paint Traffic Stripe (2-Coat) 

_______________________per linear foot. 
LF 1,800 

(F)  = Final Pay Item 

TOTAL Location 5 - Additive 1 (In words and numbers)  

___________________________________________________________________________________ 

___________________________________________________________________________________ 

TOTAL Base Bid Amount PLUS Location 5 - Additive 1 (In words and numbers) 

___________________________________________________________________________________ 

words and numords and num
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 P-6                                                              Proposal 

LOCATION 5 - ADDITIVE 2 BID
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

1 120090 
Construction Area Signs  

_______________________per lump sum 
LS 1 

2 120100 
Traffic Control System 

_______________________per lump sum. 
LS 1 

3 120300 
Temporary Pavement Marker (Reflectors) 

_______________________per lump sum  
LS 1 

4 150768 
Remove Asphalt Concrete Pavement 

______________________per square yard. 
SY 5,260 

5 190101 
Roadway Excavation 

______________________per cubic yard. 
CY 50 

6 190185 
Shoulder Backing 

_______________________per station. 
STA 28 

7 198010 
Import Borrow (Shoulder Backing) 

_______________________per cubic yard. 
CY 125 

8(F) 200002 
Roadside Clearing 

_______________________per lump sum. 
LS 1 

9 260303 
Class 3 Aggregate Base 

_______________________per cubic yard. 
CY 295 

10 390133 
Hot Mix Asphalt (Type B) 

_____________________________per ton 
TON 850 

11 391007 
Paving Asphalt (Binder to Geosynthetic) 

_____________________________per ton. 
TON 4 

12 393004 
Geosynthetic Pavement Interlayer (Fabric) 

______________________per square yard. 
SY 3,470 

13 397005 
Tack Coat 

_____________________________per ton. 
TON 1 

14 810111 
Survey Monument 

___________________________per each. 
EA 4 
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 P-7                                                              Proposal 

LOCATION 5 - ADDITIVE 2 BID  (Continued)
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

15 840515 
Paint Pavement Marking (2-Coat) 

______________________per square foot. 
SF 270 

16 840501 
Paint Traffic Stripe (2-Coat) 

_______________________per linear foot. 
LF 1400 

(F)  = Final Pay Item 

TOTAL Location 5 - Additive 2 (In words and numbers)  

___________________________________________________________________________________ 

___________________________________________________________________________________ 

TOTAL Base Bid Amount PLUS Location 5 - Additive 1 AND 2 (In words and numbers) 

___________________________________________________________________________________ 

_____
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 P-8                                                              Proposal 

LOCATION 5 - ADDITIVE 3 BID
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

1 120090 
Construction Area Signs  

_______________________per lump sum 
LS 1 

2 120100 
Traffic Control System 

_______________________per lump sum. 
LS 1 

3 120300 
Temporary Pavement Marker (Reflectors) 

_______________________per lump sum  
LS 1 

4 150768 
Remove Asphalt Concrete Pavement 

______________________per square yard. 
SY 8,160 

5 190185 
Shoulder Backing 

_______________________per station. 
STA 55 

6 198010 
Import Borrow (Shoulder Backing) 

_______________________per cubic yard. 
CY 200 

7(F) 200002 
Roadside Clearing 

_______________________per lump sum. 
LS 1 

8 390133 
Hot Mix Asphalt (Type B) 

_____________________________per ton 
TON 1,640 

9 391007 
Paving Asphalt (Binder to Geosynthetic) 

_____________________________per ton. 
TON 7 

10 393004 
Geosynthetic Pavement Interlayer (Fabric) 

______________________per square yard. 
SY 6,670 

11 397005 
Tack Coat 

_____________________________per ton. 
TON 1 

12 810111 
Survey Monument 

___________________________per each. 
EA 3 

13 840515 
Paint Pavement Marking (2-Coat) 

______________________per square foot. 
SF 205 
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 P-9                                                              Proposal 

LOCATION 5 - ADDITIVE 3 BID  (Continued)
Item
No. 

BEES
NUMBERS Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

14 840501 
Paint Traffic Stripe (2-Coat) 

_______________________per linear foot. 
LF 3,150 

(F)  = Final Pay Item 

TOTAL Location 5 - Additive 3 (In words and numbers) 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

TOTAL Base Bid Amount PLUS Location 5 - Additive 1, 2 AND 3 (In words and numbers) 

___________________________________________________________________________________ 
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 P-10                                                              Proposal 

In case of a discrepancy between words and figures, the words shall prevail.  In case of a discrepancy 
between unit prices and total set forth for a unit basis item, the unit price shall prevail, except as provided 
in (a) or (b), as follows: 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the 
same as the amount as the entry in the item total column, then the amount set forth in the item total 
column for the item shall prevail and shall be divided by the estimated quantity for the item and the 
price thus obtained shall be the unit price; 

(b) (Decimal Errors)  If the product of the entered unit and the estimated quantity is exactly off by a 
factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the 
discrepancy will be resolved by using the entered unit price or item total, whichever most closely 
approximates percentage-wise the unit price or item total in the County's estimate of cost. 

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may 
be deemed irregular.  Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or 
is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a 
clear, readable total bid is provided. 

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in 
establishing any unit price or item total or lump sums.  Written unit prices, item totals and lump sums will 
be interpreted according to the number of digits and, if applicable, decimal placements.  Cents symbols 
also have no significance in establishing any unit price or item total since all such figures are assumed to 
be expressed in dollars and/or decimal fractions of a dollar.  Bids on lump sum items shall be item totals 
only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items 
total shall prevail. 

The foregoing provisions for the resolution of specific discrepancies cannot be so comprehensive as to 
cover every omission, inconsistency, error or other irregularity which may occur in a bid.  Any situation not 
specifically provided for will be determined in the discretion of the Board of Supervisors, and such 
discretion will be exercised in the manner deemed by the Board of Supervisors to best carry out its duty 
to award only to the lowest responsive, responsible bidder.  The decision of the Board of Supervisors 
respecting the amount of a bid, or the existence or treatment of a discrepancy in a bid shall be final. 

If this proposal is accepted and the undersigned is awarded the Contract, given notice of the award and 
presented with the Contract for signature as provided in the Special Provisions, and shall fail, within the 
time and manner required under the Special Provisions, to sign and deliver the Agreement to the Clerk of 
the Board of Supervisors, together with all required insurance certificates, bonds, powers of attorney, 
certificate of authority, insurance rating, financial statements, proofs of licensing, and any other 
documents required by the Special Provisions to be filed with the signed Agreement, then the Board of 
Supervisors may, in its sole discretion, determine that the bidder has abandon his bid, whereupon the 
Board's acceptance of this proposal shall be deemed frustrated, and such bid security as may accompany 
this proposal shall become due and owing to the County of Tulare as liquidated damages. 

Accompanying this proposal is a ___________________________ for 

 $____________________.  (Insert the words "Cash", "Cashier’s Check", "Certified Check" or Bidders 
Bond", as the case may be, and an amount equal to at least ten percent (10%) of the total bid). 

The undersigned understands that the Board of Supervisors retains the option to reject any or all bids. 

Further, as part of the proposal, the contractor provides the following information and representations: 
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P-11                                                             Proposal 

ADDENDA CERTIFICATION STATEMENT 

This Proposal is submitted with respect to the changes in the contract documents included in Addendum  

Number(s) ____________________. 

Name of Contractor      

Warning.  If an addendum or addenda have been issued by the administering agency and not noted as 
being received by the bidder, this proposal will be rejected. 

The above Addenda Certification Statement is part of the Proposal.  Signing the Proposal on the 
signature portion thereof shall also constitute signature of this Addenda Certification Statement. 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In accordance with Public Contract Code Section 10162, the Bidder hereby completes, under penalty of 
perjury, the following questionnaire:  

   Has the bidder, or any officer of the bidder, or any employee who has a proprietary 
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or a safety 
regulation? 

Yes ______ No ______ 

If the answer is yes, explain the circumstances in the following space: 

Note:  The above Questionnaire and Statement are part of the Proposal.  Signing this Proposal on the 
signature portion thereof shall also constitute signature under penalty of perjury of this Questionnaire and 
Statement.
- - - - - - - - 
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 P-12                                                              Proposal 

PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of 
perjury that no more than one final unappealable finding of contempt of court by a federal court has been 
issued against the Contractor within the immediately preceding two year period because of the 
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with 
an order of the National Labor Relations Board. 

Note: The above Questionnaire and Statement are a part of the Proposal.  Signing this Proposal on the 
signature portion thereof shall also constitute signature, under penalty of perjury, of this 
Questionnaire and Statement. 

 Bidders are cautioned that making a false certification may subject the certifier to criminal 
prosecution.   

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby 
declares under penalty of perjury under the laws of the State of California that the bidder has ___ , has 
not ___ been convicted within the preceding three years of any offenses referred to in that section, 
including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or 
Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works 
contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public 
Contract Code Section 1100, including the Regents of the University of California or the Trustees of the 
California State University.  The term "bidder" is understood  to include any partner, member, officer, 
director, responsible managing officer, or responsible managing employee thereof, as referred to in 
Section 10285.1. 

Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. 
The above Statement is part of the Bid.  Signing this Bid on the signature portion thereof shall also 
constitute signature of this Statement. Bidders are cautioned that making a false certification may subject 
the certifier to criminal prosecution. 
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 P-13                                                              Proposal 

NON-COLLUSION AFFIDAVIT  

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)  

NON-COLLUSION DECLARATION TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

The undersigned declares: 

I am the _______________________________of____________________________________, the party 
making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has 
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in 
a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or that of any other bidder.  All 
statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid 
price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to 
any corporation, partnership, company association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose.   

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that 
he or she has full power to execute, and does execute, this declaration on behalf of the bidder.   

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and  

correct and that this declaration is executed on ______________________________ [date],  

at ___________________________[city],  _____________________[state] 

__________________________________.  
(Signature)  
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 P-14                                                              Proposal 

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS 
PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND 
EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS 
PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

The bidder_________________________________________________________________, proposed  

subcontractor _______________________________________________, hereby certifies that  

he has _____,      has not _____ , participated in a previous contract or subcontract subject to the equal 
opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, 
he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity 
clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations.  

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note 
that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such 
contractor submits a report covering the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 

Signing this Proposal on the signature portion thereof shall also constitute signing this certificate. UN
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 P-15                                                              Proposal 

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 

associated therewith in the capacity of owner, partner, director, officer, manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility 

by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 

agency within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgement rendered against it by a court 
of competent jurisdiction in any matter involving fraud or official misconduct within the 
past 3 years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action. 

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The 
above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof 
shall also constitute signature of this Certification. 
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 P-16                                                              Proposal 

LIST OF SUBCONTRACTORS

In accordance with the provisions of Section 2-1.33C of the Standard Specifications, each bidder shall list 
below the name and location of place of business of each subcontractor who will perform a portion of the 
contract work in an amount in excess of one-half of one percent of the total bid or $10,000, whichever is 
greater.  In each instance, the nature and extent of the work to be sublet shall be described. 

The General Contractor to whom the contract is awarded will not be permitted, without the written consent 
of the Tulare County Director of the Resource Management Agency or designee, to substitute any person 
as subcontractor in place of the subcontractor designated in the original bid, or to permit any subcontract 
to be assigned or transferred, or to allow it to be performed by anyone other than the original 
subcontractor.  Consent to the substitution of another person as subcontractor shall only be permitted in 
accordance with Public Contract Code Section 4107. 

The failure of the Contractor to specify a subcontractor for any portion of the contract work in excess of 
one-half of one percent of the total contract price shall be deemed to indicate that the Contractor intends 
to perform such portion himself.  The subletting or subcontracting of work for which no subcontractor was 
designated in the original bid and which is in excess of one-half of one percent of the total contract price, 
will be allowed only in accordance with Public Contract Code Section 4109. 

Subcontractor Information Work Portion 

Name Address Lic. No. Bid Item 
No. Description % of Bid 

Item
a)
b)
c) 
d)
a)
b)
c) 
d)
a)
b)
c) 
d)
a)
b)
c) 
d)
a)
b)
c) 
d)
a)
b)
c) 
d)
a)
b)
c) 
d)
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 P-17                                                              Proposal 

Further, as part of this proposal, the contractor agrees to the terms, and supplies the information required 
in the attached "Bidders Bond" or other security instruments (if such bond or instrument is required).  
Such Bond or instrument is considered part of the bid. 

The names of all persons interested in the foregoing proposal as principals are as follows:

IMPORTANT NOTICE 

If bidder or other interested person is a corporation, state legal name of corporation, also names of the 
president, vice-president, secretary, and  treasurer thereof; if a co-partnership, state true name of firm, 
also names of all individual copartners composing firm; if bidder or other interested person is an 
individual, state first and last names in full. 

License No. _________________________  Classification(s) ___________________________  

By my signature on this bid I certify, under penalty of perjury under the laws of the State of California, that 
the foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 
are true and correct and that the bidder has complied with the requirements of Section 8103 of the Fair 
Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative 
Code). By my signature on this Bid I further certify, under penalty of perjury under the laws of the State of 
California and the United States of America, that the Noncollusion Affidavit required by Title 23 United 
States Code, Section 112 and Public Contract Code Section 7106; and the Title 49 Code of Federal 
Regulations, Part 29 Debarment and Suspension Certification are true and correct. 

Date:____________________________            ___________________________________________                                
                                                                   
     ___________________________________________ 

     ___________________________________________ 
     Signature of bidder 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above together with the 
signature of the officers authorized to sign contracts on behalf of the corporation; if bidder is a co-partnership, 
the true name of the partner or partners authorized to sign contracts on behalf of the co-partnership; and if 
bidder is an individual, his signature shall be placed above.  If signature is by an agent, other than an officer 
of the corporation or a member of a partnership, a Power of Attorney must be on file with the Board of 
Supervisors prior to opening bids or submitted with the bid; otherwise, the bid will be disregarded as irregular 
and unauthorized. 

Business Address ___________________________________________________________ 

Place of Business ___________________________________________________________ 

Date:_______________________________ 
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 P-18                                                              Proposal 

COUNTY OF TULARE 
STATE OF CALIFORNIA 

BIDDER'S BOND 
KNOW ALL MEN BY THESE PRESENT: 

That we__________________________________________________________________________ 

____________________________________________________________________________________

_______________________________________________, AS PRINCIPAL, and 

____________________________________________________________________________________

____________________________________________________________________________________

______________________________________________________________ as SURETY, 

are held and firmly bound unto the County of Tulare, hereinafter called the Obligee, in the penal sum of 
TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted 
by said Principal to the Board of Supervisors, County of Tulare, for the work described below, for the 
payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.  In no 
case shall the liability of the surety hereunder exceed the sum of $_________________________ 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has  submitted the above-
mentioned bid to the Board of Supervisors, County of Tulare, for certain construction specifically 
described as follows, for which bids are to be opened at Visalia, California, on  ____________, _____, for 
construction of AC OVERLAY PROJECT LOCATIONS  1.  AVENUE 56 - SR43 TO ROAD 96, 2.  
AVENUE 256 - ROAD 180 TO ROAD 188, 3.  MONSON DRIVE - AVENUE 384 TO ROAD 104, 4.  D238 
- AVENUE 124 TO TEAPOT DOME AVE., 5.  SUCCESS DRIVE - PARK TO CONNER STREET.

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract, given the required notice of 
award and presented with the Contract for signature and, within the time and manner required under the 
Special Provisions, executes and files it with the Clerk of the Board of Supervisors in the prescribed form 
and in accordance with the bid, together with all insurance certificates, bonds, powers of attorney, 
certificates of authority and financial statements, proofs of licensing, and any other documents required 
by the Special Provisions to be filed with the executed Agreement, then this obligation shall be null and 
void; otherwise, it shall be and remain in full force and effect. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the surety shall pay 
all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the 
Court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ____________day of 

______________________, __________. 

______________________________(SEAL) 
______________________________(SEAL) 
______________________________(SEAL) 

Principal 

______________________________(SEAL) 
______________________________(SEAL) 
______________________________(SEAL) 

Surety

Note - Signature of those executing for the surety must be properly acknowledged or notarized. 
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COUNTY OF TULARE 

STATE OF CALIFORNIA 

4BCONTRACT

THIS AGREEMENT, entered into as of this ______ day of ______________, by and between the COUNTY 

OF TULARE, hereinafter referred to as "County", and _________________________, hereinafter referred to 

as "Contractor"; 

W I T N E S S E T H : 

WHEREAS, County desires to carry out a project of constructing of AC OVERLAY PROJECT LOCATIONS  
1.  AVENUE 56 - SR43 TO ROAD 96, 2.  256 - ROAD 180 TO ROAD 188, 3.  MONSON DRIVE - AVENUE 
384 TO ROAD 104, 4.  D238 - AVENUE 124 TO TEAPOT DOME AVE., 5.  SUCCESS DRIVE - PARK TO 
CONNER STREET, (hereinafter referred to as the "Work") in Tulare County. 

WHEREAS, Contractor currently holds a Class A license from the State of California and is willing and able 
to perform the Work on the terms and conditions set forth herein; and 

WHEREAS, County has offered this project through the statutorily prescribed bidding process, and through 
such process awarded this Contract to Contractor. 

NOW, THEREFORE, BE IT AGREED as follows: 

ARTICLE I.  For and in consideration of the terms, conditions and covenants hereinafter contained, 
Contractor will, at his own cost and expense, do all the work and furnish all the materials, except such work 
or material, if any, which the terms herein specifically provide will be furnished by County, necessary to 
construct and complete in good workmanlike and substantial manner and to the satisfaction of County's 
Assistant Director of Public Works or designee, AC OVERLAY PROJECT LOCATIONS  1.  AVENUE 56 - 
SR43 TO ROAD 96, 2.  AVENUE 256 - ROAD 180 TO ROAD 188, 3.  MONSON DRIVE - AVENUE 384 TO 
ROAD 104, 4.  D238 - AVENUE 124 TO TEAPOT DOME AVE., 5.  SUCCESS DRIVE - PARK TO CONNER 
STREET.

Contractor will furnish such work and material in accordance with the terms and conditions set forth in 
County's Special Provisions (hereinafter referred to as the "Special Provisions") issued for this contract and 
project, which Special Provisions are incorporated herein by reference as if set out in full.  Further, 
Contractor will furnish such work and material in accordance with the Standard Specifications dated 2010 
(hereinafter referred to as the "Standard Specifications") and the Standard Plans dated 2010 (hereinafter 
referred to as the "Standard Plans"), issued by the Department of Transportation of the State of California, 
and the project plans described below, which Standard Specifications, Standard Plans, and project plans are 
incorporated herein by reference as if set out in full.  

The project plans for this project were approved February 24th, 2015 and are entitled: 

STATE OF CALIFORNIA; COUNTY OF TULARE 
PROJECT PLANS FOR CONSTRUCTION OF  

AC OVERLAY PROJECTLOCATIONS 
1.  AVENUE 56 - SR43 TO ROAD 96 
2.  AVENUE 256 - ROAD 180 TO ROAD 188 
3.  MONSON DRIVE - AVENUE 384 TO ROAD 104 
4.  D238 - AVENUE 124 TO TEAPOT DOME AVE. 
5.  SUCCESS DRIVE - PARK TO CONNER STREET  
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ARTICLE II.  Contractor agrees to receive and accept the following prices as full compensation from County, 
for furnishing all materials, for doing all the work contemplated and embraced in this Contract, for all costs, 
losses, or damages arising out of the nature of the work aforesaid, or from the action of the elements, or 
from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the 
work until its acceptance by the Board of Supervisors of the County of Tulare, and for all risks of every 
description connected with the work; also for all expenses incurred by or in consequence 

of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole 
thereof in the manner and according to the Contract Documents as defined in Article XI, and the 
requirements of the Engineer under them, and in accordance with the bid of Contractor, the terms, 
conditions, and representations of which bid are incorporated herein by reference as if set out in full: 

Item
No. Items with unit price written in words Unit of 

Measure 
Estimated 
Quantity

Unit
Price Amount 

(ITEMS IN CONTRACT WILL BE THE SAME AS THOSE IN THE PROPOSAL) 

ARTICLE III.  Contractor will be licensed as required by law and will be in compliance with the regulations of 
the Contractors' State License Board.  Contractor will possess a Class _A_ license during the period of the 
construction.  Any questions concerning a contractor may be referred to the Registrar, Contractors' State 
License Board, 9835 Goeth Road, Sacramento, California.  Mailing Address: P.O. Box 26000, Sacramento, 
California 95826.  Contractor will also comply with the licensing requirements specified in the "Notice to 
Bidders" which is specifically incorporated herein by this reference as if set out in full. 

ARTICLE IV.  Contractor agrees to comply with the prevailing wage laws as set forth in Labor Code sections
1770-1780 unless an applicable federal labor law imposes a higher wage or stricter requirement, in which 
case the higher wage or stricter requirement will apply, and Contractor agrees to be responsible for the 
compliance by all subcontractors with Labor Code section 1776 in accordance with Public Contract Code 
section 6109, with respect to subcontractors which are ineligible to perform work on public works projects 
pursuant to Labor Code section 1777.1 or 1777.7: 

 1. Contractor will repay to County any money paid to any such subcontractor allowed to work on 
this project. 

 2. Contractor will pay the wages of the workers of any such subcontractor allowed to work on this 
project. 

ARTICLE V.  County does hereby engage Contractor as an independent contractor to provide the materials 
and to do the work according to the terms and conditions herein contained and referred to, for the prices 
aforesaid, and hereby contracts to pay the same at the time, in the manner and upon the conditions in the 
Special Provisions which are a part of this contract. 

ARTICLE VI.  Contractor will neither sell, assign, transfer, convey or encumber this Contract or any right or 
interest therein or thereunder, or suffer or permit any such sale, assignment, transfer, conveyance or 
encumbrance to occur by operation of law, without the prior written consent of County. 

ARTICLE VII.  This Contract may only be amended or modified, as permitted by the Public Contract Code, 
by written consent to such amendment or modification by each party. 

ARTICLE VIII.  The termination provisions of the Standard Specifications are incorporated by reference. 

ARTICLE IX.  Any and all notices or other matters required or permitted by this Contract or by law to be 
served on, given to, or delivered to either party hereto shall be in writing and shall be deemed duly served, 
given or delivered when personally delivered to the party to whom addressed, or in lieu of such personal 
service, when deposited in the United States mail, certified return receipt requested, addressed as follows: 
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Engineer: Hernan Beltran, P.E. 
  Engineer IV - Construction 
  County of Tulare 
  5961 South Mooney Boulevard 
  Visalia, CA93277 

Contractor: _______________________ 
  _______________________ 
  _______________________ 
  _______________________ 

ARTICLE X.  Prior to approval of this agreement by the COUNTY, Contractor shall file with the Clerk of the 
Board of Supervisors, evidence of the insurance in accordance with Section 7-1.06 which outlines the 
minimum scope, specifications and limits of insurance required under this contract.  Additional insured 
endorsements required as outlined in Section 7-1.06 shall not be used to reduce limits available to County as 
an additional insured from the Contractor’s full policy limits.  Insurance policies shall not be used to limit 
liability or to limit the indemnification provisions and requirements of this contract or act in any way to reduce 
the policy coverage and limits available from the insurer(s).  Failure to maintain or renew coverage, or to 
provide evidence of renewal may be considered a material breach of this Agreement.   

ARTICLE XI.  The Complete Contract between the parties shall consist of this Contract, Notice to Bidders, 
the Special Provisions, the Standard Specifications, the project plans, the Standard Plans, the Technical 
Specifications, all Addenda, and the accepted Proposal to the Board of Supervisors (Bid Proposal) by 
Contractor, including all statements, bonds, and certificates required to be submitted thereunder.  Any prior 
agreements, promises, negotiations, or representations not expressly set forth in the Complete Contract 
shall be of no force or effect.  

ARTICLE XII. Should there be any conflict between the terms of this Contract and the bid or proposal of 
Contractor, then this Contract shall control and nothing herein shall be considered as an acceptance of any 
conflicting terms. 

ARTICLE XIII. In lieu of the attorney's notice of approval provided for in Section 8-1.04 of the 
Standard Specifications, the Engineer will deliver a written Notice to Proceed to the Contractor 
following execution of the Contract on behalf of the Board of Supervisors.  Contractor will begin 
work within fifteen (15) calendar days after receipt of said notice, in full compliance with said Section 
8-1.04, and will complete all work within sixty (60) working days. Contractor agrees to pay liquidated 
damages pursuant to Section 8-1.10 of the Standard Specifications. 

ARTICLE XIV.  This Contract reflects the contributions of both parties and accordingly the provisions of Civil 
Code Section 1654 shall not apply to address and interpret any uncertainty. 

ARTICLE XV.  Unless specifically set forth, the parties to this Contract do not intend to provide any other 
party with any benefit or enforceable legal or equitable right or remedy. 

ARTICLE XVI.  This Contract shall be interpreted and governed under the laws of the State of California 
without reference to California conflicts of law principles.  The parties agree that this contract is made in and 
shall be performed in Tulare County, California.   

ARTICLE XVII.  The failure of either party to insist on strict compliance with any provision of this Contract 
shall not be considered a waiver of any right to do so, whether for that breach or any subsequent breach.  
The acceptance by either party of either performance or payment shall not be considered to be a waiver of 
any preceding breach of the Contract by the other party. 

ARTICLE XVIII.  The Recitals and the Exhibits to this Contract are fully incorporated into and are integral 
parts of this Contract. 

ARTICLE XIX.  This Contract is subject to all applicable laws and regulations.  If any provision of this 
Contract is found by any court or other legal authority, or is agreed by the parties, to be in conflict with any 
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code or regulation governing its subject, the conflicting provision shall be considered null and void.  If the 
effect of nullifying any conflicting provision is such that a material benefit of the Contract to either party is 
lost, the Contract may be terminated at the option of the affected party.  In all other cases the remainder of 
the Contract shall continue in full force and effect. 

ARTICLE XX.  Each party will execute any additional documents and perform any further acts which may be 
reasonably required to effect the purposes of this Contract. 

ARTICLE XXI.  If a dispute arises out of or relating to this Contract, or the breach thereof, and if said dispute 
cannot be settled through negotiation, the parties agree first to try in good faith to settle the dispute by non-
binding mediation before resorting to litigation or some other dispute resolution procedure, unless the parties 
mutually agree otherwise.  The mediator shall be mutually selected by the parties, but in case of 
disagreement, the mediator shall be selected by lot from among two nominations provided by each party.  All 
costs and fees required by the mediator shall be split equally by the parties, otherwise each party shall bear 
its own costs of mediation.  If mediation fails to resolve the dispute within 30 days, either party may initiate 
proceedings under Public Contract Code 20104 et al. 

ARTICLE XXII.  Contractor acknowledges that this Contract is subject to filing obligations pursuant to 
Unemployment Insurance Code Section 1088.8.  Accordingly, County has an obligation to file a report with 
the Employment Development Department, which report will include the Contractor’s full name, social 
security number, address, the date this contract was executed, the total amount of the contract, the 
contract's expiration date or whether it is ongoing.  Contractor agrees to cooperate with County to make such 
information available and to complete DE Form 542.  Failure to provide the required information may, at 
County’s option, prevent approval of this Contract, or be grounds for termination by County. 

ARTICLE XXIII.  This Contract represents the entire Contract between Contractor, and County as to its 
subject matter and no prior oral or written understanding shall be of any force or effect.  No part of this 
Contract may be modified without the written consent of both parties. 

ARTICLE XXIV.  Contractor expressly understands and agrees that County is dependent upon certain 
Federal and/or State and/or local funding to pay the services provided in this Contract.  If such Federal 
and/or State and/or local funding is discontinued and/or reduced, County shall have the right to terminate the 
Contract.  In either event, County shall provide Contractor with at least 30 days prior written notice of such 
termination. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hand the year and date first 
above written. 

  BOARD OF SUPERVISORS 
  COUNTY OF TULARE 
  STATE OF CALIFORNIA 

By_________________________ 
       Chairman of the Board 
       of Supervisors 

   "County" 

By ___________________________ 

Title _________________________ 

By ___________________________ 

Title _________________________ 

   "Contractor" 

  Licensed in accordance with an act 
  providing for the registration of contractors. 

  License No. _______________________ 

  Federal Employer Identification  

Number ______________________ 

Dated: ______________________ 
APPROVED AS TO FORM, 
County Counsel 

By:  _______________________ 
        Deputy County Counsel 
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STATUTORY PERFORMANCE BOND PURSUANT TO
California Public Contract Code 

Section 20129 

KNOW ALL MEN BY THESE PRESENTS: 

That ___________________________________  (Hereinafter called the Principal), as Principal and 

_____________________________________________________________, a corporation organized and 

existing under the laws of the State of __________________, with its principal office in the City of 

__________________________, (hereinafter called the surety), as Surety, are held and firmly bound unto 

the County of Tulare, (hereinafter called the Obligee) in the amount of 

___________________________________________________ ($ ___________________), for the 

payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, 

successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a certain written Agreement with the Obligee, dated the __th day 
of __________, ________ for construction of AC OVERLAY PROJECT LOCATIONS  1.  AVENUE 56 - 
SR43 TO ROAD 96, 2.  AVENUE 256 - ROAD 180 TO ROAD 188, 3.  MONSON DRIVE - AVENUE 384 TO 
ROAD 104, 4.  D238 - AVENUE 124 TO TEAPOT DOME AVE., 5.  SUCCESS DRIVE - PARK TO 
CONNER STREET which Agreement is hereby referred to and made a part hereof as fully and to the same 
extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if said Principal shall faithfully 
perform and fulfill all the undertakings, covenants, terms, and conditions of said Agreement during the 
original term of the Agreement and any extension thereof, with or without notice to the Surety, and during the 
life of any guarantee required under the contract, and shall also perform and fulfill all the undertakings, 
covenants, terms, conditions and agreements of any and all duly authorized extensions or modifications of 
said contract that may hereafter be made, notice of said extensions or modifications to the Surety being 
hereby waived; then the above obligation shall be void. Otherwise, said obligation shall remain in full force 
and effect. 

Witness our hands this ___________ day of ______________________, _______. 

 ____________________________________ 
 Principal                                        Seal 

 ____________________________________ 
 By 

 ____________________________________ 
 Surety                                            Seal 

 ____________________________________ 
 By 

 ____________________________________ 
 Agency of Record 

Note: Bond surety must be admitted to transact surety insurance in the State of California. 
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STATUTORY PAYMENT BOND PURSUANT TO
California Civil Code 

Sections 3247 through 3252 

KNOW ALL MEN BY THESE PRESENTS: 

That, __________________________________.(Hereinafter called the Principal), as Principal, and 

____________________________________________________ a corporation organized and existing 

under the laws of the State of __________________, with its principal office in the City of 

________________________________, (hereinafter called the Surety), as Surety, are held and firmly bound 

unto the County of Tulare (hereinafter called the Obligee), in the amount of 

_______________________________________________ ($_________________), for the payment 

whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, 

successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the __th day of 
______,  ______ for construction of AC OVERLAY PROJECT LOCATIONS  1.  AVENUE 56 - SR43 TO 
ROAD 96, 2.  AVENUE 256 - ROAD 180 TO ROAD 188, 3.  MONSON DRIVE - AVENUE 384 TO ROAD 
104, 4.  D238 - AVENUE 124 TO TEAPOT DOME AVE., 5.  SUCCESS DRIVE - PARK TO CONNER 
STREET, to which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal shall 
promptly pay all moneys due to all persons supplying labor or materials to him or his subcontractors in the 
prosecution of the work provided for in said contract, then this obligation shall be void, otherwise to remain in 
full force and effect; 

PROVIDED, HOWEVER, that this bond having been required or the said Principal in order to comply with 
the provisions of California Civil Code, Sections 3247 through 3252, all rights and remedies on this bond 
shall inure solely to such persons and shall be determined in accordance with the provisions, conditions and 
limitations of said Statutory Provisions to the same extent as if they were copied at length herein. 

Witness our hands this ______ day of______________________, ______. 

 _______________________________________ 
 Principal                                                      Seal 

 _______________________________________ 
 By 

 _______________________________________ 
 Surety                                                         Seal 

 _______________________________________ 
 By 

 _______________________________________ 
 Agency of Record 

 _______________________________________ 
 Agency Address 

Note: Bond surety must be admitted to transact surety insurance in the State of California 
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CERTIFICATION CONCERNING WORKERS' 
COMPENSATION INSURANCE 

                STATE OF CALIFORNIA ) 
                                                          ) SS 
        COUNTY OF TULARE ) 

 I am aware of the provisions of Section 3700 of the Labor Code  which require every employer to be 
insured against liability for workers' compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of the 
work of this Contract. 

Date____________________________ 

________________________________________________ 
CONTRACTOR 
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CONSTRUCTION
OF

AC OVERLAY PROJECT LOCATIONS
1.  AVENUE 56 - SR43 TO ROAD 96 
2.  AVENUE 256 - ROAD 180 TO ROAD 188 
3.  MONSON DRIVE - AVENUE 384 TO ROAD 104 
4.  D238 - AVENUE 124 TO TEAPOT DOME AVE. 
5.  SUCCESS DRIVE - PARK TO CONNER STREET

CONTRACT DOCUMENT CHECKLIST 

The Contractor must deliver to the County with the Contract the following items: 

 1. The signed Contract (six copies).  Each copy of the Contract must be signed by both the 
company president or vice president and the company secretary or treasurer with the 
Contractor's license number and Federal Employer Identification Number. 

 2. The Statutory Performance Bond Pursuant to California Public Contract Code Section 20129 
and the Statutory Payment Bond Pursuant to California Civil Code Sections 3247 through 3252 
(forms included herein), with either County Clerk's certificates or copies of power of attorney. 

 3. Certification Concerning Workers' Compensation Insurance. 

 4. Certificate(s) of Insurance in compliance with the requirements of Section 3-1.04 of the special 
provisions including general liability, automobile and workers' compensation (a sample form is 
included). 

 5.  Evidence that the Contractor possesses a current, valid state contractor's license required to 
perform the work under this Contract.  A copy of the Contractor's license is sufficient. 
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